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RECITALS 

WHEREAS, the City requires assistance in the formulation, writing and public 
presentation of new mixed use zones and their design standards to add to the City Zoning 
Ordinance; and 

WHEREAS, the City requires assistance in determining the nexus between the new zones 
and utilization of public infrastructure (e.g., streets, hydrology, water, wastewater) that might be 
the basis of impact fee reductions; and 

WHEREAS, the City issued a Request For Proposals for the City Council Department, 
RFP2006005SV, titled "Volcano Heights/Planned Growth Strategy:  New Zones", which is 
attached hereto as Exhibit A and by this reference made a part of this Agreement; and 

WHEREAS, the Contractor submitted its proposal, dated August 29, 2005, in response to 
RFP2006005SV, which proposal is attached hereto as Exhibit B, and by this reference made a 
part of this Agreement; and 

WHEREAS, the duly formed Ad Hoc Evaluation Committee selected the Contractor's 
proposal from among the responses to the RFP, and has recommended award of this contract to 
the Contractor; and 

WHEREAS, the City desires to engage the Contractor to render certain services in 
connection therewith and the Contractor is willing to provide such services. 

NOW THEREFORE, in consideration of the premises and mutual obligations herein, the 
parties hereto do mutually agree as follows: 

1.  Scope of Services.  The Contractor shall perform the following services 
(hereinafter referred to as the 'Services') in a satisfactory and proper manner, as reasonably 
determined by the City, in accordance with the following which has been developed by the 
parties from Exhibit A, as supplemented by Exhibit B: 
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Task 1 – Background Review 
A.  Review the existing zones, design standards, zone change procedures, and zoning 

implementation processes in the City Zoning Code. 

B.  Review the Planning Study Report that is the conceptual basis of the Volcano Heights 
Plan, which will likely be the first application of the new zones and design standards.  The new 
zones and design standards must be largely consistent with the zones described therein. 

C.  Review the general descriptions of the new mixed use zones (i.e. Planned Village 
Development – TND, Transit Oriented Development / Corridor, Conservation Subdivision, 
Commercial Center, Campus, Employment Zone, Infill Development Zone) as contained in 
Volume 2 of the Planned Growth Strategy ("PGS") Report and City Council legislation R02 
111 and O0239.  The Contractor also must be conversant with the design standard elements 
listed in Council bill R02111. 

D.  Review other examples of more innovative neighborhood and corridor plans that rely 
on new mixeduse zones, design standards, and (in some instances) expedited regulatory review 
for their implementation. These include the East Downtown Huning Highlands Urban 
Conservation Overlay Zone, the Downtown 2010 Sector Development Plan, Master Plan for 
Central – Highland – Upper Nob Hill (currently being reviewed for adoption), the 12 th and 
Menaul Study, and the Uptown Sector Development Plan. 

E.  Review the parts of R04159 (the bill adopting impact fee waivers and reductions) 
and R02111 (the bill adopting the PGS) that call for reductions in impact fees for development 
projects that are consistent with the new zones and design standards.  These reductions can be 
granted if a quantified case is made that the new zones and design standards (including 
streetscape) decrease infrastructure utilization (roadway, drainage, water and wastewater 
facilities) and reduce public sector costs. 

F.  Assignments / Work Products / Timing. 
1.  The list of documents to be reviewed will be provided by the Contractor to the 

project manager assigned by the City (the "Project Manager") to the tasks described in this Scope 
of Services ("the Project").  The Project Manager shall provide any information or direction 
required by this Scope of Services to the Contractor, assemble any comments provided by the 
City's Management Committee, and facilitate the logistics of scheduling, furnishing meeting 
places, and notification. 

2.  When the documents have been reviewed the Contractor will communicate by 
memo to the Project Manager regarding how the documents will be utilized in the project. 

3.  Time required for completion of this Task is 15 working days from execution 
of this Agreement. 

Task 2  Interviews with Key Stakeholders and Staff 
A.  Hold up to 15 onehour conference calls with staff, other professionals, and
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stakeholders to identify the land use, design, streetscape, and infrastructure and impact fee 
reduction issues the new zones need to address, the expectations for the new zones, and the 
context in which they will be implemented.  These stakeholders include, but are not limited to, 
City Councilors, staff and professionals responsible for the Volcano Heights Plan and the 
Planned Growth Strategy, Planning Department staff, Environmental Planning Commissioners, 
neighborhood associations, business groups, and property owners.  The discussions will highlight 
the following issues: 

1.  The mix, proportions and volumes of the uses in each zone. 
2.  The design standards associated with the zones. 
3.  Alternative approaches to implementation – e.g., tightly specified zone and 

design regulations with expedited approval process; flexible regulations with heavy review; 
utilization of existing tools in the City’s Zoning Code. 

B.  Assignments / Work Products / Timing 
1.  The list of interviewees will be developed in consultation with the Project 

Manager. 
2.  The draft interview questions will be reviewed with the Project Manager. 
3.  The Contractor will furnish a written report to the City Council staff 

summarizing the information yielded by these interviews and how it is expected to shape 
future project work products 

4.  Time required for completion of this Task is 30 working days from execution 
of this Agreement. 

Task 3 – Initial Draft of New Zones and Design Standards Related to New Zones 
A.  Provide drafts of the new zones, their design standards (including streetscape) and 

their regulatory application in specific implementable detail.  Utilize the description of the zones 
and design standards in R02111 and O0239 and in the Planning Study Report that is the 
conceptual basis of the Volcano Heights Plan.  Utilize, as well, best national practices in zoning 
and design. 

B.  Provide a general description of anticipated development impact reductions yielded 
by the new zones and design standards.  (The infrastructure efficiency analysis occurs in Task 5). 

C.  Provide a written analysis of procedures (e.g., flexible legislation / strong review or 
specific legislation / expedited review) that empower preferred design concepts and make 
recommendations as to alternative approaches to processing mixed use zones in the City of 
Albuquerque.  Provide justification for why recommendations made are well suited to the City of 
Albuquerque. 

D.  Assignments / Work Products / Timing 
1.  The written draft work products (new zones, design standards, regulatory 

application, quantification of reduced development impacts, and analysis and 
recommendation of procedures) will be reviewed with the Project Manager. 

2.  Time required for completion of this Task is 45 working days from execution
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of this Agreement. 

Task 4 – New Zones, Design Standards, and Regulatory Approval:  Refine, Review, Rewrite, 
Adopt 

A. Within 10 calendar days after the completion of Task 3, the Project Manager will 
provide the Project Manager / Management Committee's review and comments to the Contractor. 
One (1) set of comments will be provided in a single document, and Project Manager will 
resolve any inconsistencies in the comments and provide final direction to the Contractor. 
Contractor will refine the zones, design standards, and regulatory approval as needed, based on 
the comments on the products of Task 3 that are consistent with the scheduling and budget 
limitations of this Scope of Services. 

B.  Contractor will make inperson informational presentations of the refined zones, 
design standards and regulatory approaches generally to the same stakeholders contacted in Task 
2. 

C.  Contractor will rewrite the zones, design standards, regulatory approval approaches, 
incorporating the input gained during the informational presentations to stakeholders and 
package these final versions as draft legislation. 

D.  Contractor will facilitate the adoption of the draft legislation into law. 
1.  Make inperson informational and lobbying presentations of the legislation to: 

a. stakeholders and the public via direct discussion, appearances on 
Government Channel 16, meetings with newspaper editorial boards, and so on; 

b. the Environmental Planning Commission; 
c. the City Council. 

E.  Assignments / Work Products / Timing 
1.  The Contractor’s presentations will be previewed by the Project Manager / 

Management Committee. 
2.  The presentation audiences will be developed in consultation with the Project 

Manager / Management Committee. 
3.  The schedule of presentations will be made in coordination with City Council 

staff. 
4.  Three trips are required:  one to present the refined draft to stakeholders (after 

Task 4B, above), two to present the proposed legislation.  It is assumed that each trip 
will be at least two full days in length. 

5.  Time required for completion of this Task is 90 working days after execution 
of this Agreement. 

Task 5 – Infrastructure Efficiency Analysis, Reduction in Impact Fees, Implementation 
Procedures 

A.  Provide to the Project Manager a draft report containing the research / theoretical / 
empirical basis for reductions in impact fees resulting from utilizing new design standards and
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new zones that reduce development impact on roadway facilities, drainage facilities, water and 
waste water facilities, based on the following: 

1.  Literature review and synthesis into matrix of potential fee reductions by 
density, landuse configuration, and location. 

2.  Analysis of Nationwide Household Transportation Survey to generate fee 
reduction coefficients reasonably related to landuse mix, density and location factors relevant to 
Albuquerque. 

3.  Analysis of Census Transportation Planning Package data as appropriate 
for Albuquerque and set of other reasonably comparable metropolitan areas to generate fee 
reduction coefficients reasonably related to landuse mix, density and location factors relevant to 
Albuquerque. 

B.  Provide to the Project Manager a draft report containing the quantification of the 
impact reductions that will be used to adjust impact fees. 

C.  Provide a written implementation procedure for applying the reductions to 
development proposals. 

D.  Assignments / Work Products / Timing 
1.  Time required for completion of this Task is 100 working days after execution 

of this Agreement. 

Task 6 – Fiscal Impact Analysis:  Refine Review, Rewrite, Adopt 
A.  Within 10 calendar days after the completion of Task 5, the Project Manager will 

provide the Project Manager / Management Committee's review and comments to the Contractor 
on Task 5.  One (1) set of comments will be provided in a single document, and Project Manager 
will resolve any inconsistencies in the comments and provide final direction to the Contractor. 
Contractor  will refine the research / theoretical / empirical basis for reductions, the 
quantification recommendations and the implementation procedures as needed, based on the 
Project Manager / Management Committee review and comments of the products of Task 5 that 
are consistent with this Scope of Services. 

B.  Make inperson informational presentations of the refined research / theoretical/ 
empirical basis for reductions, the quantification recommendations and the implementation 
procedures generally to the same stakeholders contacted in Task 2. 

C.  Rewrite the quantification recommendations and the implementation procedures 
incorporating the input gained during the informational presentations to stakeholders and 
package these final versions as draft legislation. 

D.  Facilitate the adoption of the draft legislation into law. 
1.  Make inperson informational and lobbying presentations of the legislation to: 

a.  stakeholders and the public via direct discussion, appearances on
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Government Channel 16, meetings with newspaper editorial boards, and so on; 
b.  the City Council. 

E.  Assignments / Work Products / Timing 
1.  The Contractor’s presentations will be previewed by the Project Manager / 

Management Committee. 
2.  The presentation audiences will be developed in consultation with the Project 

Manager / Management Committee. 
3.  The schedule of presentations will be made in coordination with City Council 

staff. 
4.  One (1) trip is required. 
5.  Time required for completion of this Task is 135 days after execution of this 

Agreement.


